| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 240 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 906, 339. 28 RQUTE : 61
CALL ORDER : 240 CONTRACT ID : RS-25678-A COUNTI ES @ KNOX
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 35 WRK DAYS
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 0242033
SET-ASI DE

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-0626844 RUDCLPH, J.H & CO $ 786, 479. 50 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 855, 986. 00 108. 8376%
3 35-1418333 ROGERS GROUP, | NC. $ 982, 694. 00 124. 9484%
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDCLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-06790 3.000 MOS | 1930. 00000 5790. 00| 1180. 00000 3540. 00| 2000. 00000 6000. 00
FI ELD OFFI CE, 27.9 n? | | I
0002 105-06845 LUMP| 3800. 00000 3800. 00| 3400. 00000 3400. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP|  39500. 00000 39500.00]  42800. 00000 42800.00]  60841. 00000 60841. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02676 4500.000 My | 5. 50000 24750. 00| 8. 40000 37800. 00| 0. 01000 45. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0005 202-60820 115000. 000 n2 | 0. 25000 28750. 00| 0. 32000 36800. 00| 0. 51000 58650. 00
SURFACE M LLI NG ASPHALT | |
0006 202-93741 16. 000 EACH| 495, 00000 7920. 00| 175. 00000 2800. 00| 750. 00000 12000. 00
GUARD RAI L END TREATMENT, REMOVE [ |
0007 211-02060 60.000 n8 | 14. 00000 840. 00| 28. 00000 1680. 00| 125. 00000 7500. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 305- 05204 250.000 My | 74. 00000 18500. 00| 120. 00000 30000. 00| 110. 00000 27500. 00
HVA FOR PATCH NG | | |
0009 401-05456 10200. 000 My | 47. 00000 479400. 00| 49. 00000 499800. 00| 55. 50000 566100. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0010 402-05495 425.000 My | 47. 00000 19975. 00| 50. 00000 21250. 00| 51. 00000 21675. 00
HVA WEDGE AND LEVEL | | |
0011 406-05520 31.400 My | 205. 00000 6437. 00| 200. 00000 6280. 00| 250. 00000 7850. 00
ASPHALT FOR TACK COAT | | |
0012 601-94689 16. 000 EACH| 3150. 00000 50400. 00| 3500. 00000 56000. 00| 2700. 00000 43200. 00
GUARDRAI L END TREATMENT, CS | |
0013 610-05527 500.000 My | 47. 00000 23500. 00| 66. 00000 33000. 00| 130. 00000 65000. 00
HVA FOR APPROACHES | | |
0014 715-05169 100.000 m | 99. 00000 9900. 00| 88. 00000 8800. 00| 80. 00000 8000. 00
|

PIPE, TYPE 3, CIRCULAR 375 nm [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 17/ 01
PAGE : 240 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 906, 339. 28 ROUTE : 61
CALL ORDER : 240 CONTRACT ID : RS- 25678- A COUNTI ES : KNOX
LETTING DATE : 09/11/01 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDCLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR , || ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0015 715-46005 5.000 EACH 366. 00000 1830. 00| 265. 00000 1325. 00| 435. 00000 2175. 00
Pl PE END SECTI ON, 375 mm | | |
0016 801-06203 1370.000 m | 3.00000 4110. 00| 1. 00000 1370. 00| 4.50000 6165. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0017 801-06207 1370.000 m | 4.00000 5480. 00| 2. 80000 3836. 00| 4.50000 6165. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ | [
0018 801-06640 33.000 EACH 52. 50000 1732. 50| 50. 00000 1650. 00| 66. 00000 2178. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUMP|  18750. 00000 18750.00]  29800. 00000 29800. 00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 808-06712 6500.000 m | 0. 15000 975. 00| 0. 17000 1105. 00| 0. 15000 975. 00
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0021 808-06713 27000.000 m | 0. 15000 4050. 00| 0. 17000 4590. 00| 0. 15000 4050. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0022 808-06714 18000.000 m | 0. 15000 2700. 00| 0. 17000 3060. 00| 0. 15000 2700. 00
LINE, PAINT, SOLID, YELLOW 100 mm | |
0023 808-75996 1100. 000 EACH| 5. 40000 5940. 00| 3. 00000 3300. 00| 5. 75000 6325. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0024 808-75998 1100. 000 EACH 19. 50000 21450. 00| 20. 00000 22000. 00| 21. 00000 23100. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 786, 479. 50 $  855,986.00] $ 982, 694.00
CONTRACT TOTALS | $ 786, 479. 50 $  855,986.00] $ 982, 694.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1, 327, 248. 98

CALL CRDER :
LETTI NG DATE

250
CONTRACT DESCRI PTI ON
SET- ASI DE

VENDOR RANKI NG :

09/11/01 10:00 AM

TABULATI ON CF BI DS

DATE
PAGE :

09/17/01
250 -1

100. 0000%
102. 8466%
103. 6613%

1 35-1065659
2 35-1185040
3  35-0918397

BROOKS CONSTRUCTI ON
NI BLOCK EXCAVATI NG
RI ETH R LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06790
FIELD OFFICE, 27.9 nR
0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

9. 000

0003 201-05821 1. 000
CLEARI NG AND GRUBBI NG

0005 202-02271 1. 000
HEADWALL, REMOVE

0006 202-60820 77200. 000
SURFACE M LLING ASPHALT

0007 202-74035 3. 000
SI GN, REMOVE

0008 203-02080 0. 800
LI NEAR GRADI NG

0009 303-04095 1510. 000

I
COVWPACTED AGGREGATE FOR SHOULDER, 0, 73

0010 303-52308
COVPACTED AGGREGATE, O, 53
0011 303-98541 7.000
COVWPACTED AGGREGATE FOR DRI VES, O,

400. 000

0012 305-05204 1325. 000
HVA FOR PATCHI NG

0013 305-05206 2700. 000
W DENI NG W TH HVA

0014 401- 05454 8450. 000

QA HVA | NTERVEDI ATE 12.5 nm MAIN

0015 401- 05456 6350. 000
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE

| R'ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

00000

00000

00000
00000

. 55000

00000

00000

90000

75000

00000

00000

50000

64000

ROUTE : SR 13
CONTRACT ID : RS- 25683- A COUNTI ES : ELKHART
DISTRICT  : FT. WAYNE Di STRICT

CONTRACT TIME : 06/30/02 COVPLETI ON DATE
RURAL PROJECT(S) : N A
TOTAL
BI D
$ 1,052,540.88
I NC. $ 1,082,502.75
$ 1,091, 078.03
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROCKS CONSTRUCTI ON | N'BLOCK EXCAVATI NG | NC.
I I
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
_____ e
I I I
MOS | 1000. 00000 9000. 00| 1500. 00000 13500. 00| 1700
I I I
LUMP|  52000. 00000 52000. 00|  46000. 00000 46000.00|  46100.
I I I
STA | 8000. 00000 8000. 00| 2500. 00000 2500. 00| 8500
I I I
EACH 300. 00000 300. 00| 500. 00000 500. 00| 505.
I I I
e | 0. 35000 27020. 00| 0. 30000 23160. 00| 0
I I I
EACH| 50. 00000 150. 00| 65. 00000 195. 00| 60
I I
km |  26300. 00000 21040. 00| 2500. 00000 2000.00] 20000
I I I
My 12. 55000 18950. 50| 12. 50000 18875. 00| 12
I I
My | 10. 00000 4000. 00| 12. 50000 5000. 00| 13
I I I

My | 41. 00000 287. 00| 12. 50000 87. 50| 120

53 | I I

M| 75. 00000 99375. 00| 70. 00000 92750. 00| 95

I I I
My | 21. 00000 56700. 00| 54. 00000 145800. 00| 31
I I I

M| 33. 05000 279272. 50] 31. 00000 261950. 00| 31

LI NE| |

M| 37. 00000 234950. 00| 34. 00000 215900. 00| 34

74000

15300
46100. 00
8500. 00

505. 00
42460. 00
180. 00
16000. 00
19479. 00
5500. 00
840. 00
125875. 00
85050. 00
267358. 00

220599. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 248. 98 ROUTE : SR 13
CALL ORDER . 250 CONTRACT 1D : RS-25683-A COUNTI ES : ELKHART
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0016 401- 06264 LUMP| 3000. 00000 3000. 00| 1400. 00000 1400. 00| 2900. 00000 2900. 00
PROFI LOGRAPH, HVA | | |
0017 406- 05520 40.000 M | 195. 00000 7800. 00| 250. 00000 10000. 00| 327. 00000 13080. 00
ASPHALT FOR TACK COAT | | |
0018 601-92948 945.000 m | 7. 00000 6615. 00| 8. 00000 7560. 00| 7.00000 6615. 00
GUARDRAI L, ADJUST HEI GHT | | [
0019 601- 94689 4.000 EACH 2150. 00000 8600. 00| 2200. 00000 8800. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, OS | | |
0020 605- 06150 400.000 m | 45. 00000 18000. 00| 44, 00000 17600. 00| 37. 80000 15120. 00
CURB AND GUTTER, C, CONCRETE | | |
0021 605- 94082 8.000 EACH 740. 00000 5920. 00| 420. 00000 3360. 00| 210. 00000 1680. 00
CURB TURNOUT, CONCRETE | | |
0022 610- 05527 1550.000 My | 25. 00000 38750. 00| 60. 00000 93000. 00| 58. 00000 89900. 00
HMA FOR APPROACHES | | |
0023 621-06575 800.000 n2 | 8. 00000 6400. 00| 6. 25000 5000. 00| 5. 46000 4368. 00
SODDI NG, NURSERY | | |
0024 715-01354 50.000 m | 35. 00000 1750. 00| 34. 50000 1725. 00| 31. 00000 1550. 00
CLEAN EXI STI NG Pl PE | | |
0025 715- 05596 2.000 m | 400. 00000 800. 00| 400. 00000 800. 00| 660. 00000 1320. 00
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | [
0026 720- 44000 1.000 EACH 400. 00000 400. 00| 225. 00000 225. 00| 255. 00000 255. 00
CASTING ADJUST TO GRADE [ | [
0027 720- 45030 1.000 EACH 1100. 00000 1100. 00| 1700. 00000 1700. 00| 1400. 00000 1400. 00
| NLET, E7 | | [
0028 801- 06203 25250.000 m | 0. 01000 252. 50| 0. 20000 5050. 00| 0. 27000 6817. 50
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0029 801-06207 2300.000 m | 0. 10000 230. 00| 3. 00000 6900. 00| 3. 15000 7245. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0030 801- 06640 25.000 EACH| 74. 00000 1850. 00| 100. 00000 2500. 00| 74. 00000 1850. 00
CONSTRUCTI ON SI GN, A | | |
0031 801-06775 LUWP| 92810. 00000 92810. 00| 34500. 00000 34500. 00| 26360. 00000 26360. 00
MAI NTAI NI NG TRAFFI C | | |
0032 802- 05701 49.000 m | 24. 47000 1199. 03] 17. 00000 833. 00| 24. 47000 1199. 03
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE [ | |
0033 802- 76035 12.000 n2 | 152. 80000 1833. 60| 155. 00000 1860. 00| 152. 80000 1833. 60
|

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS | | |

0034 802-91122 4.000 EACH 112. 00000 448. 00| 100. 00000 400. 00| 112. 00000 448.00
SIGN, GROUND MOUNTED, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/01
PAGE : 250 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 248. 98 ROUTE : SR 13
CALL ORDER . 250 CONTRACT 1D : RS-25683-A COUNTI ES : ELKHART
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0035 805-01829 8.000 EACH 58. 00000 464. 00| 170. 00000 1360. 00| 58. 00000 464. 00
SIGN, | NSTALL | | |
0036 808-01226 1671. 000 EACH| 5. 00000 8355. 00| 5. 75000 9608. 25| 5. 00000 8355. 00

SNOWPLOWABLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0037 808- 06703 14780.000 m | 0. 74000 10937. 20

|
| 0. 85000 12563. 00| 0. 74000 10937. 20
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0038 808- 75240 3850.000 m | 0. 74000 2849. 00| 0. 85000 3272. 50 0. 74000 2849. 00
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | | |
100mm | | |
0039 808- 75245 11600.000 m | 0. 74000 8584. 00| 0. 85000 9860. 00| 0. 74000 8584. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0040 808- 75274 500.000 m | 3. 20000 1600. 00| 3. 65000 1825. 00| 3. 20000 1600. 00
I |

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 200 mm | | |

0041 808- 75278 40.000 m | 4. 80000 192. 00| 5. 50000 220. 00| 4. 80000 192. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |

0042 808- 75290 50.000 m | 9. 60000 480. 00| 11. 00000 550. 00| 9. 60000 480. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 mm | | |

0043 808- 75297 5.000 m | 9. 60000 48. 00| 11. 00000 55. 00| 9. 60000 48. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600nm | | |

0044 808- 75320 8.000 EACH 54. 00000 432. 00| 62. 00000 496. 00| 54. 00000 432.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |

0045 808- 75325 8.000 EACH 77. 25000 618. 00| 90. 00000 720. 00| 77. 25000 618. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |

0046 808- 75994 1671.000 EACH 3. 50000 5848. 50| 4.00000 6684. 00| 3. 50000 5848. 50
PRI SMATI C REFLECTOR | | |
0047 808- 75996 413.000 EACH 3. 85000 1590. 05| 4. 50000 1858. 50| 6. 40000 2643. 20
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0048 202- 93741 4.000 EACH 435. 00000 1740. 00| 500. 00000 2000. 00| 435. 00000 1740. 00
GUARD RAI L END TREATMENT, REMOVE | |
SECTI ON TOTALS | $ 1,052, 540. 88 $ 1,082, 502. 75| $ 1,091, 078.03
------------------------------------------ e m o m e e e e e e e e e e e e e mdm m o m e m e e m e e m e m i m e m e m e e m o m e m e e e e m e m e m e

CONTRACT TOTALS | $ 1,052, 540. 88| $ 1,082,502 75]| $ 1,091, 078.03







